

FAST-TRACK SERVICE AGREEMENT

Contract ID: SHORT-2026-RAG

Start Date	October 1, 2026	End Date	December 31, 2026
Provider	Alpha Code Studios	Client	Beta Retail Inc.

1. PROJECT MILESTONES & DEADLINES

Phase	Deliverable Target	Deadline	Payment Amount
Phase 1	UI/UX Design Mockups	October 15, 2026	\$5,000 USD
Phase 2	Beta Software Release	November 15, 2026	\$10,000 USD
Phase 3	Final Launch & Handover	December 15, 2026	\$5,000 USD

2. KEY OBLIGATIONS & RULES

- 2.1 Payment Terms:** Invoices must be paid within 10 days of milestone completion. Late payments incur a 1.5% weekly penalty.
- 2.2 Client Obligation:** Client must approve or request changes to deliverables within 3 business days of receipt.
- 2.3 SLA Bug Fixes:** Provider must fix critical system bugs within 24 hours during active project phases.
- 2.4 Early Termination:** Either party may cancel with 14 days written notice. Client pays only for completed milestones.
- 2.5 Legal Venue:** Governed by Texas state law; disputes settled in Austin, TX.

For Alpha Code Studios:

For Beta Retail Inc.:

Date: Oct 1, 2026

Date: Oct 1, 2026